
Advertisement of Highway Bid Letting

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx

Electronic Bids for the following construction projects will be received by the South Dakota Department of Transportation (SDDOT) 

via the SDDOT secure bid submission site at http://apps.sd.gov/hc65bidletting/bidsubmittallogin.aspx until 10 A.M. Central time, on 

Wednesday, September 21, 2016, at which time the SDDOT will open bids.  All bids will be checked for qualifications with results 

posted on the SDDOT website.

DESCRIPTION OF LOCATIONTYPE OF WORKMILES

LENGTH

COUNTYNUMBER

PROJECT

NO.

ITEM

1.* P 0037(129)207, NH 

0012(198)308 (PCN 039K, 

05AV)

Brown

SWPPP = 12.00 AC

1.322 SD37 from Aspen Ave to US12, and 

US12 east & west of SD37 in Groton

Grading, Storm Sewer, Curb & 

Gutter, Sidewalk, Roadway 

Lighting, Signal, AC Surfacing, 

& PCC Surfacing

2.* P SRTS(27) (PCN 03X0) Brown

SWPPP = 0.54 AC

0.303 Various Locations in GrotonConcrete Sidewalk

3. IM-PH 0291(122)0 (PCN 

02PT)

Lincoln, Union

SWPPP = 2.10 AC

--- I29 Structures at the N Sioux City 

Interchange Over River Street; 

Over the Big Sioux River @ the 

Iowa Border; I29P over I29, 1.9 N of 

N Sioux City Intch; SD50 over I29; 0.4 

S of the SD48 Intch Over a Creek; 

6.0 N of the SD46 Intch Over I29

Deck Overlay, Approach Slabs, 

and Approach Guardrail, Epoxy 

Chip Seal, Abutment & Column 

Repr & Joint Modification

4. NH 0100(105)419 (PCN 

01V5)

Minnehaha

SWPPP = 94.00 AC

2.688 Veterans Parkway from Maple 

Street to Rice Street in Sioux Falls

Grading, PCC Surfacing, 

Structure, Curb & Gutter, 

Roadway Lighting, Traffic 

Signal, Storm Sewer

5. NH 0083(84)96, NH 

014B(171)232, PH 

0014(228)233 (PCN 04WP, 

04XR, 05X4)

Hughes, Lyman, 

Stanley

23.071 US83, US83N, & US83S from south of 

the Lyman/Stanley Co line to Ft 

Pierre, US14B from 4th St to US14, & 

US14 from the divided section in 

Pierre, east 5.8 miles

Micro-Milling Asphalt 

Concrete, Asphalt Concrete 

Resurfacing, Pipe & Erosion 

Repair, & Rumble 

Strips/Stripes

6. PH 8007(211) (PCN 04R7) Brown --- Various County, City, and 

Township Roads in Brown County

Sign & Delineation

7. IM 0299(67)232 (PCN 040F) Roberts 20.580 I29 - Watertown AreaReplace Interstate Fence

* Indicates combination bids

SWPPP = Storm Water Pollution Prevention Plan

ITEMS INVOLVED ARE AS FOLLOWS



P 0037(129)207, NH 

0012(198)308

Work Type 2

1. Area Engineer: Phil Dwight, West Highway 12, Aberdeen, SD, 57402-1767 Phone: 605/626-7885

DBE Goal:  2.000% Contract Id: 5531 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  1.869

 3 Miscellaneous Staking Mile  1.338

 4 Slope Staking Mile  1.338

 5 Three Man Survey Crew Hour  80.000

 6 Training Program Hour  1,000.000

 7 Clear and Grub Tree Each  24.000

 8 Remove Traffic Sign Each  45.000

 9 Remove Concrete Curb and Gutter Ft  4,756.000

 10 Remove Drop Inlet Each  22.000

 11 Remove Chain Link Fence Ft  30.000

 12 Remove Concrete Pavement SqYd  4,472.800

 13 Remove Concrete Driveway Pavement SqYd  401.600

 14 Remove Concrete Sidewalk SqYd  874.700

 15 Remove Luminaire Pole Footing Each  6.000

 16 Remove Sediment CuYd  15.000

 17 Remove Sediment Filter Bag Ft  1,720.000

 18 Remove Silt Fence Ft  1,577.000

 19 Salvage Luminaire Pole Each  8.000

 20 Salvage Luminaire Each  2.000

 21 Salvage Signal Equipment LS  1.000

 22 Remove Gate for Reset Each  2.000

 23 Unclassified Excavation CuYd  38,391.000

 24 Select Subgrade Topping CuYd  12,311.000

 25 Contaminated Material Excavation CuYd  100.000

 26 Muck Excavation CuYd  817.000

 27 Undercutting CuYd  2,155.000

 28 Water for Embankment MGal  145.400

 29 Water for Granular Material MGal  277.100

 30 Pit Run Ton  590.000

 31 Placing Topsoil CuYd  3,218.000

 32 Incidental Work, Grading LS  1.000

 33 Base Course Ton  596.200

 34 Base Course, Salvaged Ton  21,869.800

 35 Granular Material, Furnish Ton  15,025.300

 36 Salvage and Stockpile Asphalt Mix Material Ton  16,694.800

 37 Blend, Haul, and Stockpile Granular Material Ton  26,334.600

 38 PG 58-34 Asphalt Binder Ton  351.500

 39 Class HR Asphalt Concrete Ton  7,474.700

 40 Asphalt Concrete Composite Ton  1,920.400

 41 Compaction Sample Each  3.000

 42 MC-70 Asphalt for Prime Ton  0.500

 43 SS-1h or CSS-1h Asphalt for Tack Ton  6.400

 44 SS-1h or CSS-1h Asphalt for Flush Seal Ton  5.000

 45 Sand for Flush Seal Ton  106.500

 46 8.5" Nonreinforced PCC Pavement SqYd  6,316.700

 47 6" PCC Driveway Pavement SqYd  44.500

 48 6" PCC Approach Pavement SqYd  944.400

 49 8" PCC Approach Pavement SqYd  57.800

 50 8" PCC Fillet Section SqYd  711.700

 51 Dowel Bar Each  3,694.000

 52 12" RCP Class 2, Furnish Ft  86.000

 53 12" RCP Class 3, Furnish Ft  34.000



 54 12" RCP, Install Ft  120.000

 55 18" RCP Class 2, Furnish Ft  1,594.000

 56 18" RCP Class 3, Furnish Ft  124.000

 57 18" RCP, Install Ft  1,718.000

 58 24" RCP Class 2, Furnish Ft  238.000

 59 24" RCP Class 3, Furnish Ft  296.000

 60 24" RCP, Install Ft  534.000

 61 30" RCP Class 2, Furnish Ft  8.000

 62 30" RCP, Install Ft  8.000

 63 36" RCP Class 2, Furnish Ft  20.000

 64 36" RCP, Install Ft  20.000

 65 18" RCP Bend, Furnish Each  4.000

 66 18" RCP Bend, Install Each  4.000

 67 24" RCP Bend, Furnish Each  3.000

 68 24" RCP Bend, Install Each  3.000

 69 24" RCP Flared End, Furnish Each  1.000

 70 24" RCP Flared End, Install Each  1.000

 71 24" RCP Sloped End, Furnish Each  9.000

 72 24" RCP Sloped End, Install Each  9.000

 73 15" RCP Safety End with Bars, Furnish Each  5.000

 74 15" RCP Safety End, Install Each  5.000

 75 18" RCP Safety End, Furnish Each  11.000

 76 18" RCP Safety End, Install Each  11.000

 77 18" RCP Arch Class 2, Furnish Ft  338.000

 78 18" RCP Arch Class 3, Furnish Ft  286.000

 79 18" RCP Arch, Install Ft  624.000

 80 24" RCP Arch Class 3, Furnish Ft  164.000

 81 24" RCP Arch, Install Ft  164.000

 82 30" RCP Arch Class 3, Furnish Ft  276.000

 83 30" RCP Arch, Install Ft  276.000

 84 36" RCP Arch Class 2, Furnish Ft  150.000

 85 36" RCP Arch Class 3, Furnish Ft  198.000

 86 36" RCP Arch, Install Ft  348.000

 87 42" RCP Arch Class 3, Furnish Ft  1,064.000

 88 42" RCP Arch, Install Ft  1,064.000

 89 48" RCP Arch Class 3, Furnish Ft  84.000

 90 48" RCP Arch, Install Ft  84.000

 91 54" RCP Arch Class 2, Furnish Ft  40.000

 92 54" RCP Arch, Install Ft  40.000

 93 18" RCP Arch Bend, Furnish Each  1.000

 94 18" RCP Arch Bend, Install Each  1.000

 95 18" RCP Arch Flared End, Furnish Each  2.000

 96 18" RCP Arch Flared End, Install Each  2.000

 97 48" RCP Arch Flared End, Furnish Each  1.000

 98 48" RCP Arch Flared End, Install Each  1.000

 99 54" RCP Arch Flared End, Furnish Each  2.000

 100 54" RCP Arch Flared End, Install Each  2.000

 101 6" High Density Polyethylene Pipe, Furnish Ft  22.000

 102 6" High Density Polyethylene Pipe, Install Ft  22.000

 103 8" High Density Polyethylene Pipe, Furnish Ft  16.000

 104 8" High Density Polyethylene Pipe, Install Ft  16.000

 105 15" High Density Polyethylene Pipe, Furnish Ft  564.000

 106 15" High Density Polyethylene Pipe, Install Ft  564.000

 107 High Density Polyethylene Pipe Bend, Furnish Each  3.000

 108 High Density Polyethylene Pipe Bend, Install Each  3.000

 109 High Density Polyethylene Pipe Tee, Furnish Each  3.000



 110 High Density Polyethylene Pipe Tee, Install Each  3.000

 111 Class M6 Concrete CuYd  136.000

 112 Reinforcing Steel Lb  28,147.000

 113 Type II Field Laboratory Each  1.000

 114 Reset Gate Each  2.000

 115 6' Chain Link Fence with Top Rail Ft  10.000

 116 Special 6' Chain Link Fence Ft  20.000

 117 2.0"x2.0" Perforated Tube Post Ft  313.000

 118 2.5"x2.5" Perforated Tube Post Ft  59.000

 119 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  210.400

 120 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  168.100

 121 Remove, Salvage, Relocate, and Reset Traffic Sign Each  34.000

 122 Cold Applied Plastic Pavement Marking, 24" Ft  1,115.000

 123 Cold Applied Plastic Pavement Marking, Arrow Each  8.000

 124 Cold Applied Plastic Pavement Marking, Railroad Crossing Each  2.000

 125 Pavement Marking Paint, 4" White Ft  10,095.000

 126 Pavement Marking Paint, 4" Yellow Ft  13,485.000

 127 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  1,115.000

 128 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  8.000

 129 Grooving for Cold Applied Plastic Pavement Marking, Railroad Crossing Each  2.000

 130 Pavement Marking Masking, 5" Ft  2,148.000

 131 Flagging Hour  300.000

 132 Pilot Car Hour  50.000

 133 Traffic Control Signs SqFt  1,467.000

 134 Traffic Control, Miscellaneous LS  1.000

 135 Type 3 Barricade, 6' Double Sided Each  10.000

 136 Type 3 Barricade, 8' Double Sided Each  90.000

 137 Tubular Marker Each  130.000

 138 Replace Tubular Marker Each  10.000

 139 Type C Advance Warning Arrow Board Each  2.000

 140 Remove Pavement Marking, Arrow Each  8.000

 141 4" Temporary Pavement Marking Tape Type I Ft  18,933.000

 142 Detour Signing SqFt  905.700

 143 Longitudinal Pedestrian Barricade Ft  295.000

 144 Temporary Pedestrian Access Route LS  1.000

 145 Temporary Curb Ramp Each  8.000

 146 Breakaway Base Luminaire Pole with Arm, 35' Mounting Height Each  21.000

 147 Signal Pole with 50' Mast Arm and Luminaire Arm Each  1.000

 148 Signal Pole with 55' Mast Arm and Luminaire Arm Each  1.000

 149 Signal Pole with 60' Mast Arm and Luminaire Arm Each  2.000

 150 Roadway Luminaire, LED with Photoelectric Cell Each  27.000

 151 1 Section Vehicle Signal Head Each  4.000

 152 3 Section Vehicle Signal Head Each  16.000

 153 2' Diameter Footing Ft  164.000

 154 3' Diameter Footing Ft  50.000

 155 Type 2 Electrical Junction Box Each  16.000

 156 Type 3 Electrical Junction Box Each  2.000

 157 Electrical Service Cabinet Each  3.000

 158 Traffic Signal Controller Each  1.000

 159 Signal Flasher Unit Each  2.000

 160 Signal Head Battery Backup and Flash System Each  1.000

 161 Preformed Detector Loop Each  22.000

 162 Detector Unit Each  10.000

 163 Emergency Vehicle Preemption Unit Each  1.000

 164 Optical Detector Each  4.000

 165 Pedestrian Push Button Each  8.000



 166 Pedestrian Push Button Pole Each  8.000

 167 Pedestrian Signal Head with Countdown Timer Each  8.000

 168 Pedestrian Crossing Sign Each  8.000

 169 Remove and Reset Luminaire Pole Each  6.000

 170 2" Rigid Conduit, Schedule 40 Ft  6,520.000

 171 5" Rigid Conduit, Schedule 40 Ft  20.000

 172 2" Rigid Conduit, Schedule 80 Ft  1,120.000

 173 3" Rigid Conduit, Schedule 80 Ft  385.000

 174 4" Rigid Conduit, Schedule 80 Ft  135.000

 175 1/C #4 AWG Copper Wire Ft  19,990.000

 176 1/C #6 AWG Copper Wire Ft  5,900.000

 177 1/C #10 AWG Copper Wire Ft  6,745.000

 178 4/C #14 AWG Copper Tray Cable, K2 Ft  2,330.000

 179 7/C #14 AWG Copper Tray Cable, K2 Ft  785.000

 180 19/C #14 AWG Copper Tray Cable, K2 Ft  785.000

 181 #16 AWG Copper Twisted Shielded Pair Ft  2,675.000

 182 2/C #10 AWG Copper Pole and Bracket Cable Ft  1,310.000

 183 Preemption Cable Ft  2,115.000

 184 Type B68 Concrete Curb and Gutter Ft  6,402.000

 185 Type B68.5 Concrete Curb and Gutter Ft  2,033.000

 186 Type P8 Concrete Gutter Ft  502.000

 187 Type P8.5 Concrete Gutter Ft  256.000

 188 8" Concrete Valley Gutter SqYd  222.500

 189 4" Concrete Sidewalk SqFt  33,830.000

 190 4" Reinforced Concrete Sidewalk SqFt  589.000

 191 Type 1 Detectable Warnings SqFt  540.000

 192 Type B Frame and Grate Assembly Each  32.000

 193 Type C Frame and Grate Each  3.000

 194 4' x 11' Precast Concrete Type S Drop Inlet Lid Each  5.000

 195 4' x 6' Precast Concrete Type S Drop Inlet Lid Each  1.000

 196 Precast Drop Inlet Collar Each  30.000

 197 48" Manhole Cone Section Ft  3.000

 198 Type A7 Manhole Frame and Lid Each  6.000

 199 Type A9 Manhole Frame and Lid Each  1.000

 200 Type S Manhole Frame and Lid Each  6.000

 201 Type D Permanent Seed Mixture Lb  947.000

 202 Special Permanent Seed Mixture 1 Lb  174.000

 203 Mulching Ton  13.400

 204 Fiber Mulching Ton  4.700

 205 12" Diameter Erosion Control Wattle Ft  422.000

 206 Remove and Reset Erosion Control Wattle Ft  105.000

 207 Sediment Filter Bag Ft  1,720.000

 208 High Flow Silt Fence Ft  2,346.000

 209 Mucking Silt Fence CuYd  71.000

 210 Repair Silt Fence Ft  587.000

 211 Flocculent Housing Unit Each  4.000

 212 500K Gallon Treatment Flocculent Bag Each  4.000

 213 Sediment Control at Inlet with Frame and Grate Each  32.000

 214 Sediment Control at Type S Reinforced Concrete Drop Inlet Ft  144.000

 215 Dewatering Hour  14.000

 216 Sweeping Hour  11.000

 217 Reinforcement Fabric (MSE) SqYd  7,550.000

 218 Refurbish Single Mailbox Each  3.000

 219 Refurbish Double Mailbox Each  6.000

 220 Construction Entrance Each  2.000

 221 Railroad Protective Insurance LS  1.000



P SRTS(27)

Work Type 2

2. Area Engineer: Phil Dwight, West Highway 12, Aberdeen, SD, 57402-1767 Phone: 605/626-7885

DBE Goal:  Not Specified Contract Id: 6204 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  0.304

 3 Miscellaneous Staking Mile  0.304

 4 Slope Staking Mile  0.304

 5 Three Man Survey Crew Hour  40.000

 6 Clearing LS  1.000

 7 Remove Asphalt Concrete Pavement SqYd  13.200

 8 Remove Concrete Pavement SqYd  29.000

 9 Remove Concrete Approach Pavement SqYd  28.600

 10 Remove Concrete Driveway Pavement SqYd  50.000

 11 Remove Concrete Sidewalk SqYd  54.300

 12 Unclassified Excavation CuYd  379.000

 13 Placing Topsoil CuYd  186.000

 14 Incidental Work LS  1.000

 15 6" PCC Approach Pavement SqYd  97.800

 16 6" PCC Fillet Section SqYd  29.000

 17 Traffic Control Signs SqFt  323.000

 18 Traffic Control, Miscellaneous LS  1.000

 19 Temporary Curb Ramp Each  8.000

 20 4" Concrete Sidewalk SqFt  6,523.000

 21 6" Concrete Sidewalk SqFt  1,281.000

 22 Grinding Miscellaneous Concrete SqFt  4.000

 23 Type 1 Detectable Warnings SqFt  80.000

 24 Special Grate Each  2.000

 25 Type D Permanent Seed Mixture Lb  81.000

 26 Fertilizing Lb  394.000

 27 Sediment Control at Inlet with Frame and Grate Each  10.000

 28 Sweeping Hour  8.000

 29 2.5" Caliper Deciduous Tree, Furnish and Plant Each  6.000

IM-PH 0291(122)0

Work Type 8

3. Area Engineer: Rod Gall, 1306 W 31st St, Yankton, SD, 57078-9662 Phone: 605/668-2929

DBE Goal:  Not Specified Contract Id: 5517 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Bridge Elevation Survey LS  1.000

 3 Remove Concrete Bridge Approach Slab SqYd  1,282.200

 4 Remove Concrete Bridge Slab SqYd  96.500

 5 Remove Concrete Curb and Gutter Ft  148.000

 6 Remove 3 Cable Guardrail Ft  2,226.000

 7 Remove Beam Guardrail Ft  962.500

 8 Remove 3 Cable Guardrail Anchor Assembly Each  12.000

 9 Remove 3 Cable Guardrail Slip Base Anchor Assembly Each  6.000

 10 Remove W Beam Guardrail Breakaway Cable Terminal Each  9.000

 11 Remove Asphalt Concrete Pavement SqYd  844.000

 12 Remove Concrete Pavement SqYd  1,385.000

 13 Remove Pipe End Section for Reset Each  2.000

 14 Remove Drop Inlet Frame and Grate Assembly for Reset Each  12.000

 15 Unclassified Excavation CuYd  145.000

 16 Contractor Furnished Borrow Excavation CuYd  2,620.000

 17 Base Course Ton  276.000

 18 Asphalt Concrete Composite Ton  144.000

 19 11" Nonreinforced PCC Pavement SqYd  888.000

 20 11.5" Nonreinforced PCC Pavement SqYd  862.000

 21 Dowel Bar Each  252.000

 22 Insert Steel Bar in PCC Pavement Each  180.000



 23 Reseal PCC Pavement Joint - Hot Pour Ft  132.000

 24 Structural Steel, Miscellaneous LS  1.000

 25 Jack Superstructure, Steel Girder Bridge LS  1.000

 26 Bridge End Support LS  1.000

 27 Abutment Joint Drain Each  4.000

 28 Finger Type Expansion Joint Assembly Each  4.000

 29 Replace Expansion Device Each  4.000

 30 Membrane Sealant Expansion Joint Ft  786.000

 31 Bridge Repainting, Class I LS  1.000

 32 Granular Bridge End Backfill CuYd  75.300

 33 18" CMP 16 Gauge, Furnish Ft  46.000

 34 18" CMP, Install Ft  46.000

 35 Reset Pipe End Section Each  2.000

 36 Class A45 Concrete, Bridge Repair CuYd  19.200

 37 Concrete Approach Slab for Bridge SqYd  1,172.400

 38 Concrete Approach Sleeper Slab for Bridge SqYd  310.800

 39 Concrete Patching Material, Bridge Deck CuFt  43.700

 40 Concrete Patching Material, Miscellaneous CuFt  306.400

 41 Breakout Structural Concrete CuYd  21.400

 42 Breakout and Replace Grout Pad Each  1.000

 43 Install Dowel in Concrete Each  184.000

 44 Composite Fabric Wrap, Concrete Repair SqFt  979.000

 45 Epoxy Coated Reinforcing Steel Lb  2,238.000

 46 No. 4 Rebar Splice Each  167.000

 47 No. 5 Rebar Splice Each  230.000

 48 No. 6 Rebar Splice Each  270.000

 49 Galvanic Anode Each  368.000

 50 Two Coat Bridge Deck Polymer High Friction Chip Seal SqYd  1,837.400

 51 Abrasive Blasting of Bridge Deck SqYd  1,837.400

 52 Bridge Deck Grinding SqYd  1,837.400

 53 Concrete Removal, Class A SqYd  6.700

 54 Concrete Removal, Class B SqYd  6.700

 55 Low Slump Dense Concrete Bridge Deck Overlay CuYd  335.000

 56 Concrete Removal Type 1A SqYd  4,533.100

 57 Concrete Removal Type 2A SqYd  241.300

 58 Concrete Removal Type 1B SqYd  453.400

 59 Concrete Removal Type 1C SqYd  226.700

 60 Concrete Removal Type 1D SqYd  226.700

 61 Concrete Removal Type B Ft  80.000

 62 Class A45 Concrete Fill CuYd  57.800

 63 Finishing and Curing SqYd  4,533.800

 64 Movable F Shape Concrete Barrier, Interior Section Each  250.000

 65 3 Cable Guardrail Ft  3,718.000

 66 3 Cable Guardrail Slip Base Anchor Assembly Each  10.000

 67 3 Cable Guardrail Anchor Assembly Each  10.000

 68 Straight Double Class A Thrie Beam Guardrail with Wood Posts Ft  125.000

 69 Straight Class A W Beam Guardrail with Wood Posts Ft  625.000

 70 W Beam to Thrie Beam Guardrail Transition Each  10.000

 71 W Beam Guardrail Breakaway Cable Terminal Each  10.000

 72 Beam Guardrail Post and Block Each  8.000

 73 Guardrail Delineator Each  83.000

 74 Type 2 Object Marker Each  10.000

 75 Durable Pavement Marking, 4" White Ft  11,133.000

 76 Durable Pavement Marking, 4" Yellow Ft  9,579.000

 77 Durable Pavement Marking, 24" Yellow Ft  72.000

 78 Durable Pavement Marking, Area SqFt  43.000



 79 Durable Pavement Marking, Arrow Each  4.000

 80 Surface Preparation for Pavement Marking Ft  17,330.000

 81 Surface Preparation for Pavement Marking SqFt  43.000

 82 Surface Preparation for Pavement Marking Each  4.000

 83 Flagging Hour  200.000

 84 Traffic Control Signs SqFt  3,016.200

 85 Traffic Control, Miscellaneous LS  1.000

 86 Type 3 Barricade, 8' Double Sided Each  38.000

 87 Temporary Raised Pavement Markers Ft  26,304.000

 88 Type C Advance Warning Arrow Board Each  8.000

 89 Linear Delineation System Panel, Barrier Mounted Each  500.000

 90 4" Temporary Pavement Marking Tape Type I Ft  7,632.000

 91 Traffic Control Movable Concrete Barrier Each  250.000

 92 Remove and Reset Traffic Control Movable Concrete Barrier Each  118.000

 93 Temporary Concrete Barrier End Protection Each  2.000

 94 Remove and Reset Temporary Concrete Barrier End Protection Each  4.000

 95 Temporary Concrete Barrier End Protection Module Set or Repair Kit Each  1.000

 96 Portable Temporary Traffic Control Signal Unit  5.000

 97 Detour Signing SqFt  109.200

 98 Contractor Furnished Portable Changeable Message Sign Each  2.000

 99 Reset Drop Inlet Frame and Grate Assembly Each  12.000

 100 Erosion Control LS  1.000

NH 0100(105)419

Work Type 1 or Work Type 3

4. Area Engineer: Travis Dressen, 5316 W 60th St N, Sioux Falls, SD, 57107 Phone: 605/367-5680

DBE Goal:  2.000% Contract Id: 6027 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Grade Staking Mile  15.070

 3 Final Cross Section Survey Mile  2.688

 4 Miscellaneous Staking Mile  2.688

 5 Slope Staking Mile  2.688

 6 Structure Staking Each  1.000

 7 Three Man Survey Crew Hour  40.000

 8 Training Program Hour  2,000.000

 9 Clearing LS  1.000

 10 Remove Fence Ft  3,030.000

 11 Remove Asphalt Concrete Pavement SqYd  17,076.000

 12 Remove Signal Pole Footing Each  1.000

 13 Remove Luminaire Pole Footing Each  3.000

 14 Remove Sediment CuYd  27.000

 15 Remove Erosion Control Wattle Ft  850.000

 16 Remove Sediment Filter Bag Ft  5,000.000

 17 Remove Silt Fence Ft  4,000.000

 18 Salvage Traffic Sign Each  7.000

 19 Salvage Extruded Panel Sign Each  1.000

 20 Unclassified Excavation CuYd  1,109,855.000

 21 Contractor Furnished Select Subgrade Topping CuYd  104,360.000

 22 Muck Excavation CuYd  13,749.000

 23 Undercutting CuYd  49,797.000

 24 Water for Embankment MGal  9,650.000

 25 Water for Granular Material MGal  809.600

 26 Placing Topsoil CuYd  59,902.000

 27 Contractor Furnished Topsoil CuYd  19,605.000

 28 Incidental Work, Grading LS  1.000

 29 Base Course Ton  33,477.000

 30 Gravel Cushion Ton  33,509.000

 31 Gravel Surfacing Ton  379.000



 32 PG 64-28 Asphalt Binder Ton  910.200

 33 Class E Asphalt Concrete Ton  16,253.100

 34 Compaction Sample Each  3.000

 35 SS-1h or CSS-1h Asphalt for Tack Ton  19.100

 36 SS-1h or CSS-1h Asphalt for Flush Seal Ton  9.900

 37 Sand for Flush Seal Ton  187.000

 38 10" Nonreinforced PCC Pavement SqYd  76,137.000

 39 10" Miscellaneous PCC Pavement SqYd  227.000

 40 4" Barrier Type Colored Median PCC Pavement SqYd  3,558.000

 41 6" Barrier Type Colored Median PCC Pavement SqYd  57.000

 42 10" PCC Fillet Section SqYd  39.000

 43 Dowel Bar Each  44,938.000

 44 Insert Steel Bar in PCC Pavement Each  26.000

 45 Structure Excavation, Box Culvert CuYd  137.000

 46 Structure Excavation, Miscellaneous CuYd  34.000

 47 Pipe Culvert Undercut CuYd  3,130.000

 48 Box Culvert Undercut CuYd  386.000

 49 18" RCP Class 2, Furnish Ft  6,722.000

 50 18" RCP, Install Ft  6,722.000

 51 24" RCP Class 2, Furnish Ft  1,838.000

 52 24" RCP Class 5, Furnish Ft  352.000

 53 24" RCP, Install Ft  2,190.000

 54 30" RCP Class 2, Furnish Ft  1,018.000

 55 30" RCP, Install Ft  1,018.000

 56 36" RCP Class 2, Furnish Ft  36.000

 57 36" RCP, Install Ft  36.000

 58 42" RCP Class 2, Furnish Ft  930.000

 59 42" RCP Class 5, Furnish Ft  184.000

 60 42" RCP, Install Ft  1,114.000

 61 48" RCP Class 2, Furnish Ft  158.000

 62 48" RCP, Install Ft  158.000

 63 60" RCP Class 5, Furnish Ft  240.000

 64 60" RCP, Install Ft  240.000

 65 84" RCP Class 2, Furnish Ft  14.000

 66 84" RCP Class 4000D, Furnish Ft  404.000

 67 84" RCP, Install Ft  418.000

 68 108" RCP Class 4, Furnish Ft  186.000

 69 108" RCP, Install Ft  186.000

 70 18" RCP Flared End, Furnish Each  9.000

 71 18" RCP Flared End, Install Each  9.000

 72 24" RCP Flared End, Furnish Each  11.000

 73 24" RCP Flared End, Install Each  11.000

 74 30" RCP Flared End, Furnish Each  1.000

 75 30" RCP Flared End, Install Each  1.000

 76 36" RCP Flared End, Furnish Each  1.000

 77 36" RCP Flared End, Install Each  1.000

 78 42" RCP Flared End, Furnish Each  3.000

 79 42" RCP Flared End, Install Each  3.000

 80 48" RCP Flared End, Furnish Each  1.000

 81 48" RCP Flared End, Install Each  1.000

 82 60" RCP Flared End, Furnish Each  1.000

 83 60" RCP Flared End, Install Each  1.000

 84 84" RCP Flared End, Furnish Each  2.000

 85 84" RCP Flared End, Install Each  2.000

 86 108" RCP Sectional End, Furnish Each  2.000

 87 108" RCP Sectional End, Install Each  2.000



 88 18" RCP Safety End, Furnish Each  1.000

 89 18" RCP Safety End, Install Each  1.000

 90 24" RCP Safety End, Furnish Each  2.000

 91 24" RCP Safety End, Install Each  2.000

 92 42" RCP Arch Class 2, Furnish Ft  2,240.000

 93 42" RCP Arch, Install Ft  2,240.000

 94 72" RCP Arch Class 2, Furnish Ft  258.000

 95 72" RCP Arch, Install Ft  258.000

 96 72" RCP Arch Flared End, Furnish Each  1.000

 97 72" RCP Arch Flared End, Install Each  1.000

 98 42" RCP Arch Sloped End, Furnish Each  16.000

 99 42" RCP Arch Sloped End, Install Each  16.000

 100 18" CMP 16 Gauge, Furnish Ft  428.000

 101 18" CMP, Install Ft  428.000

 102 24" CMP 16 Gauge, Furnish Ft  160.000

 103 24" CMP, Install Ft  160.000

 104 30" CMP 16 Gauge, Furnish Ft  290.000

 105 30" CMP, Install Ft  290.000

 106 18" CMP Elbow, Furnish Each  5.000

 107 18" CMP Elbow, Install Each  5.000

 108 24" CMP Elbow, Furnish Each  2.000

 109 24" CMP Elbow, Install Each  2.000

 110 30" CMP Elbow, Furnish Each  4.000

 111 30" CMP Elbow, Install Each  4.000

 112 18" CMP Flared End, Furnish Each  5.000

 113 18" CMP Flared End, Install Each  5.000

 114 24" CMP Flared End, Furnish Each  1.000

 115 24" CMP Flared End, Install Each  1.000

 116 30" CMP Flared End, Furnish Each  2.000

 117 30" CMP Flared End, Install Each  2.000

 118 42" CMP Flared End, Furnish Each  2.000

 119 42" CMP Flared End, Install Each  2.000

 120 18" CMP Safety End, Furnish Each  2.000

 121 18" CMP Safety End, Install Each  2.000

 122 42" CMP Arch 14 Gauge, Furnish Ft  12.000

 123 42" CMP Arch, Install Ft  12.000

 124 42" CMP Arch Safety End with Bars, Furnish Each  2.000

 125 42" CMP Arch Safety End, Install Each  2.000

 126 18" Steel Pipe, Furnish Ft  56.000

 127 42" Steel Pipe, Furnish Ft  348.000

 128 18" Concrete/Steel Pipe Transition, Furnish Each  2.000

 129 18" RCP to CMP Transition, Furnish Each  1.000

 130 18" Pipe Transition, Install Each  3.000

 131 24" RCP to CMP Transition, Furnish Each  1.000

 132 24" Pipe Transition, Install Each  1.000

 133 30" RCP to CMP Transition, Furnish Each  2.000

 134 30" Pipe Transition, Install Each  2.000

 135 42" Concrete/Steel Pipe Transition, Furnish Each  2.000

 136 42" Pipe Transition, Install Each  2.000

 137 1.5" Water Service Each  1.000

 138 Bore and Jack 18" Pipe Ft  58.000

 139 Bore and Jack 42" Pipe Ft  320.000

 140 Class A45 Concrete, Box Culvert CuYd  357.900

 141 Anti-Graffiti Coating SqFt  6,755.000

 142 Class M6 Concrete CuYd  229.200

 143 Controlled Density Fill CuYd  174.000



 144 Reinforcing Steel Lb  101,669.000

 145 Type III Field Laboratory Each  1.000

 146 Type 2 Right-of-Way Fence Ft  13,269.000

 147 Type 4 Right-of-Way Fence Ft  9,922.000

 148 2 Post Panel Each  171.000

 149 3 Post Panel Each  13.000

 150 4' Chain Link Fence with Top Rail Ft  134.000

 151 1.25' Diameter Breakaway Support Concrete Footing Ft  12.000

 152 1.75' Diameter Breakaway Support Concrete Footing Ft  16.000

 153 W6x20 Steel Post Ft  50.000

 154 2.0"x2.0" Perforated Tube Post Ft  76.800

 155 2.5"x2.5" Perforated Tube Post Ft  30.000

 156 Extruded Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  140.000

 157 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  69.100

 158 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  27.000

 159 Remove, Salvage, Relocate, and Reset Traffic Sign Each  8.000

 160 Type 3 Single Sided Barricade Ft  8.000

 161 Cold Applied Plastic Pavement Marking, 4" Ft  17,339.000

 162 Cold Applied Plastic Pavement Marking (Contrast), 8" Ft  3,830.000

 163 Cold Applied Plastic Pavement Marking, Railroad Crossing Each  2.000

 164 Pavement Marking Paint, 4" White Ft  15,322.000

 165 Pavement Marking Paint, 4" Yellow Ft  13,790.000

 166 Pavement Marking Paint, 24" White Ft  1,321.000

 167 Pavement Marking Paint, 24" Yellow Ft  911.000

 168 Pavement Marking Paint, Area SqFt  100.000

 169 Pavement Marking Paint, Arrow Each  19.000

 170 Pavement Marking Paint, Symbol Each  16.000

 171 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  17,339.000

 172 Grooving for Cold Applied Plastic Pavement Marking, 8" Ft  3,830.000

 173 Grooving for Cold Applied Plastic Pavement Marking, Railroad Crossing Each  2.000

 174 Flagging Hour  100.000

 175 Traffic Control Signs SqFt  625.500

 176 Traffic Control, Miscellaneous LS  1.000

 177 Traffic Control Supervisor LS  1.000

 178 Type 3 Barricade, 8' Double Sided Each  27.000

 179 Remove Pavement Marking, 4" or Equivalent Ft  2,300.000

 180 Temporary Pavement Marking Ft  10,620.000

 181 Detour Signing SqFt  2,107.000

 182 Contractor Furnished Portable Changeable Message Sign Each  2.000

 183 Breakaway Base Luminaire Pole with Arm, 50' Mounting Height Each  56.000

 184 Signal Pole with 65' Mast Arm Each  2.000

 185 Signal Pole with 65' Mast Arm and Luminaire Arm Each  2.000

 186 Roadway Luminaire, LED with Photoelectric Cell Each  58.000

 187 3 Section Vehicle Signal Head Each  11.000

 188 5 Section Vehicle Signal Head Each  2.000

 189 3 Section Directional Vehicle Signal Head Each  12.000

 190 2' Diameter Footing Ft  478.000

 191 3' Diameter Footing Ft  60.000

 192 Special Electrical Junction Box Each  40.000

 193 Electrical Service Cabinet Each  4.000

 194 Traffic Signal Controller Each  1.000

 195 Side Mounted Cabinet Each  1.000

 196 Signal Head Battery Backup and Flash System Each  1.000

 197 Wireless In Pavement Traffic Sensor Each  44.000

 198 Wireless Access Point Each  4.000

 199 Wireless Repeater Each  3.000



 200 Emergency Vehicle Preemption Unit Each  1.000

 201 Optical Detector Each  4.000

 202 Pedestrian Push Button Each  2.000

 203 Pedestrian Push Button Pole Each  2.000

 204 Pedestrian Signal Head with Countdown Timer Each  2.000

 205 Pedestrian Crossing Sign Each  2.000

 206 Miscellaneous, Electrical LS  1.000

 207 Remove and Reset Luminaire Pole Each  3.000

 208 Remove and Reset Signal Pole Each  1.000

 209 Relocate Signal Equipment LS  1.000

 210 2.5" Rigid Galvanized Steel Conduit Ft  985.000

 211 3" Rigid Galvanized Steel Conduit Ft  740.000

 212 4" Rigid Galvanized Steel Conduit Ft  400.000

 213 5" Rigid Galvanized Steel Conduit Ft  10.000

 214 0.75" Rigid Conduit, Schedule 40 Ft  80.000

 215 1.5" Rigid Conduit, Schedule 40 Ft  270.000

 216 2" Rigid Conduit, Schedule 40 Ft  11,520.000

 217 3" Rigid Conduit, Schedule 40 Ft  5,850.000

 218 4" Rigid Conduit, Schedule 40 Ft  80.000

 219 1.5" Rigid Conduit, Schedule 80 Ft  45.000

 220 2" Rigid Conduit, Schedule 80 Ft  565.000

 221 3" Rigid Conduit, Schedule 80 Ft  1,305.000

 222 4" Rigid Conduit, Schedule 80 Ft  260.000

 223 1/2" Innerduct, SDR 13.5 Ft  26,565.000

 224 1.5" Innerduct, SDR 13.5 Ft  75.000

 225 2/2/2/4 Aluminum Wire Ft  25,985.000

 226 1/C #1 AWG Copper Wire Ft  1,680.000

 227 1/C #4 AWG Copper Wire Ft  165.000

 228 1/C #10 AWG Copper Wire Ft  10,175.000

 229 3/C #12 AWG Copper Wire Ft  270.000

 230 2/C #14 AWG IMSA Copper Cable, K1 Ft  110.000

 231 4/C #14 AWG IMSA Copper Cable, K1 Ft  1,370.000

 232 7/C #14 AWG IMSA Copper Cable, K1 Ft  30.000

 233 25/C #14 AWG IMSA Copper Cable, K1 Ft  1,325.000

 234 2/C #10 AWG Copper Pole and Bracket Cable Ft  3,770.000

 235 Preemption Cable Ft  3,230.000

 236 Type F66 Concrete Curb and Gutter Ft  1,213.000

 237 Type F610 Concrete Curb and Gutter Ft  33,586.000

 238 10" Concrete Valley Gutter Ft  24.000

 239 6" Concrete Sidewalk SqFt  704.000

 240 Type 1 Detectable Warnings SqFt  104.000

 241 Type B Frame and Grate Assembly Each  120.000

 242 4' x 11' Precast Concrete Type S Drop Inlet Lid Each  5.000

 243 Precast Drop Inlet Collar Each  120.000

 244 Type A7 Manhole Frame and Lid Each  4.000

 245 4" Corrugated Polyethylene Drainage Tubing Ft  284.000

 246 6" Corrugated Polyethylene Drainage Tubing Ft  176.000

 247 4" Slotted Corrugated Polyethylene Drainage Tubing Ft  2,850.000

 248 6" Slotted Corrugated Polyethylene Drainage Tubing Ft  2,144.000

 249 Concrete Headwall for Underdrain Each  5.000

 250 Porous Backfill Ton  2,007.000

 251 Class A Riprap Ton  4,021.200

 252 Class B Riprap Ton  541.300

 253 Cover Crop Seeding Bu  36.000

 254 Type D Permanent Seed Mixture Lb  5,775.000

 255 Type G Permanent Seed Mixture Lb  1,229.000



 256 Special Permanent Seed Mixture 1 Lb  1,306.000

 257 Special Permanent Seed Mixture 2 Lb  58.000

 258 Mulching Ton  209.900

 259 Soil Stabilizer Acre  30.000

 260 Type 2 Erosion Control Blanket SqYd  2,727.000

 261 Type 1 Turf Reinforcement Mat SqYd  9,135.000

 262 12" Diameter Erosion Control Wattle Ft  2,532.000

 263 Remove and Reset Erosion Control Wattle Ft  850.000

 264 Sediment Filter Bag Ft  3,208.000

 265 Surface Roughening Acre  19.400

 266 Shaping for Erosion Control Blanket Ft  1,203.000

 267 Low Flow Silt Fence Ft  17,083.000

 268 Mucking Silt Fence CuYd  1,000.000

 269 Repair Silt Fence Ft  3,500.000

 270 Flocculent Housing Unit Each  2.000

 271 500K Gallon Treatment Flocculent Bag Each  2.000

 272 Sediment Control at Inlet with Frame and Grate Each  123.000

 273 Sediment Control at Type S Reinforced Concrete Drop Inlet Ft  60.000

 274 Dewatering Hour  200.000

 275 Sweeping Hour  8.000

 276 Type B Drainage Fabric SqYd  4,947.000

 277 Concrete Washout Facility Each  2.000

 278 Construction Entrance Each  4.000

 279 Railroad Protective Insurance LS  1.000

NH 0083(84)96, NH 014B(171)232, 

PH 0014(228)233

Work Type 5

5. Area Engineer: Dean VanDeWiele, 104 S Garfield, Pierre, SD, 57501-5405 Phone: 605/773-5294

DBE Goal:  Not Specified Contract Id: 6145 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Construction Staking Mile  42.393

 3 Three Man Survey Crew Hour  20.000

 4 Checker LS  1.000

 5 Construction Schedule, Category II LS  1.000

 6 Training Program Hour  1,500.000

 7 Remove Pipe Culvert Ft  32.000

 8 Remove Pipe End Section Each  2.000

 9 Remove Silt Fence Ft  175.000

 10 Remove Pipe for Reset Ft  328.000

 11 Remove Pipe End Section for Reset Each  36.000

 12 Unclassified Excavation, Digouts CuYd  2,120.000

 13 Reprofiling Ditch Sta  8.000

 14 Water for Granular Material MGal  57.600

 15 Base Course Ton  6,011.800

 16 Haul and Stockpile Granular Material Ton  46,107.800

 17 PG 64-34 Asphalt Binder Ton  3,267.800

 18 Class S Asphalt Concrete Ton  56,465.300

 19 Stabilizing Additive for Asphalt Concrete Ton  181.600

 20 Grind 12" Rumble Strip or Stripe in Asphalt Concrete Mile  81.100

 21 Grind Sinusoidal Centerline Rumble Stripe in Asphalt Concrete Mile  5.300

 22 SS-1h or CSS-1h Asphalt for Tack Ton  546.500

 23 SS-1h or CSS-1h Asphalt for Flush Seal Ton  29.800

 24 Micro-Milling Asphalt Concrete SqYd  763,178.000

 25 18" RCP Class 2, Furnish Ft  8.000

 26 18" RCP, Install Ft  8.000

 27 36" RCP Class 2, Furnish Ft  24.000

 28 36" RCP, Install Ft  24.000

 29 Tie Bolts for RCP Each  16.000



 30 Culvert Joint Cleaning Ft  60.000

 31 Repair Culvert Joint Ft  60.000

 32 Chemical Grout Void Fill Gal  30.000

 33 Cleanout Pipe Culvert Each  10.000

 34 Reset Pipe Ft  328.000

 35 Reset Pipe End Section Each  36.000

 36 Type III Field Laboratory Each  1.000

 37 Cold Applied Plastic Pavement Marking, 4" Ft  64,333.000

 38 Cold Applied Plastic Pavement Marking, 8" Ft  2,600.000

 39 Cold Applied Plastic Pavement Marking, 24" Ft  2,544.000

 40 Cold Applied Plastic Pavement Marking, Area SqFt  440.000

 41 Cold Applied Plastic Pavement Marking, Arrow Each  47.000

 42 Waterborne Pavement Marking Paint with High Grade Polymer, White Gal  1,734.000

 43 Waterborne Pavement Marking Paint with High Grade Polymer,Yellow Gal  1,182.000

 44 Pavement Marking Paint, 4" White Ft  800.000

 45 Pavement Marking Paint, 4" Yellow Ft  960.000

 46 Pavement Marking Paint, 8" White Ft  1,180.000

 47 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  64,333.000

 48 Grooving for Cold Applied Plastic Pavement Marking, 8" Ft  2,600.000

 49 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  2,544.000

 50 Grooving for Cold Applied Plastic Pavement Marking, Area SqFt  440.000

 51 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  47.000

 52 Grooving for Durable Pavement Marking, 4" Ft  543,199.000

 53 Flagging Hour  1,412.000

 54 Pilot Car Hour  120.000

 55 Traffic Control Signs SqFt  3,540.800

 56 Traffic Control, Miscellaneous LS  1.000

 57 Type 3 Barricade, 8' Double Sided Each  18.000

 58 Type C Advance Warning Arrow Board Each  6.000

 59 4" Temporary Pavement Marking Tape Type I Ft  28,160.000

 60 Temporary Pavement Marking Mile  122.800

 61 Bank and Channel Protection Gabion CuYd  15.000

 62 Cover Crop Seeding Bu  4.000

 63 Erosion Control LS  1.000

 64 Type 3 Turf Reinforcement Mat SqYd  55.600

 65 High Flow Silt Fence Ft  700.000

 66 Mucking Silt Fence CuYd  49.000

 67 Repair Silt Fence Ft  175.000

 68 Type B Drainage Fabric SqYd  123.000

 69 Refurbish Single Mailbox Each  4.000

 70 Refurbish Double Mailbox Each  1.000

 71 Storage Unit Each  1.000

 72 Miscellaneous Work Site  6.000

 73 PG 64-28 Asphalt Binder Ton  3,315.000

 74 Class Q4 Hot Mixed Asphalt Concrete Ton  57,872.600

 75 Hydrated Lime Ton  568.700

 76 PG 64-28 Asphalt Binder Ton  2,941.800

 77 Class Q4 Hot Mixed Asphalt Concrete Ton  59,192.700

 78 Hydrated Lime Ton  587.200

PH 8007(211)

Work Type 11

6. Area Engineer: Phil Dwight, West Highway 12, Aberdeen, SD, 57402-1767 Phone: 605/626-7885

DBE Goal:  Not Specified Contract Id: 6053 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Remove Traffic Sign Each  8,408.000

 3 Remove Sign for Reset Each  11.000

 4 2.0"x2.0" Perforated Tube Post Ft  59,500.000



 5 No Passing Zone Reference Post Each  33.000

 6 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post Each  2,963.000

 7 4" Tubular White Delineator with 1.12 Lb/Ft Post Each  7.000

 8 4" Tubular White Delineator Reflector Each  1,760.000

 9 Guardrail Delineator Each  260.000

 10 Type 2 Object Marker Back to Back Each  514.000

 11 Type 2 Object Marker Each  1,234.000

 12 Type 3 Flexible Object Marker Each  122.000

 13 Type 4 Object Marker Each  408.000

 14 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  24,648.400

 15 Flat Aluminum Sign, Nonremovable Copy Super/Very High Intensity SqFt  16,957.100

 16 Reset Sign Each  11.000

 17 Type 3 Double Sided Barricade Ft  432.000

 18 Type 3 Single Sided Barricade Ft  2,400.000

 19 Traffic Control, Miscellaneous LS  1.000

IM 0299(67)232

Work Type 13

7. Area Engineer: Matt Brey, 5000 9th Avenue SE, Watertown, SD, 57201 Phone: 605/882-5166

DBE Goal:  Not Specified Contract Id: 6119 See Special Provisions for Completion Requirements

 1 Mobilization LS  1.000

 2 Clearing LS  1.000

 3 Remove Fence Ft  105,283.000

 4 Type 3 Right-of-Way Fence Ft  99,158.000

 5 Modified Type 3 Right-of-Way Fence Ft  6,125.000

 6 2 Post Panel Each  225.000

 7 3 Post Panel Each  104.000

 8 Traffic Control, Miscellaneous LS  1.000



Instructions

PROPOSALS, PLANS AND SPECIFICATIONS:   Plans, Proposals, and Standard Specifications are available on the SDDOT Bid Letting website at: 

http://apps.sd.gov/hc65bidletting/ebslettings1.aspx. 

MINIMUM WAGE RATES:   Minimum wage rates for 1 through 7 have been predetermined by the U.S. Department of Labor and the Department of 

Transportation, and the Contractor shall pay at least the highest wage set forth in the advertised specification for each job classification, according to 

the county(ies) in which the work is actually performed.  Contractors are required to meet the provisions of the Fair Labor Standards Act of 1938, as 

amended.  Federal-aid projects are subject to the Work Hours Act of 1962, Public Law 87-581 and implementing regulations.

BID PREPARATION:  Bidding files require the use of the South Dakota Electronic Bidding System (SDEBS) which is downloadable from the Bid Letting 

website at http://apps.sd.gov/hc65bidletting/ebsInstall.aspx.  Bids shall be completed in their entirety utilizing the SDEBS. Bidders submitting a bid on Item 

1 must also submit a bid on Item 2.  Award of these combinations (Items 1 & 2) will be to the same bidder based on the total combined two projects.

Instructions on how to bid with SDDOT are available on the SDDOT Bid Letting website at: https://apps.sd.gov/HC65BidLetting/ebshowtobid.aspx.

NONDISCRIMINATION ASSURANCE:  The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 

U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, Part 21, 

Nondiscrimination in Federally-assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will 

affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to 

submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, national origin, sex, age or disability 

in consideration for an award.

EXECUTION OF CONTRACT:  In accordance with Section 7.15 of the Standard Specifications, Current Edition, all Contractors prior to execution of any 

contract, must file with the Department a Certificate of Liability Insurance.

Foreign Corporations, prior to execution of any contract, must file their Articles of Incorporation in accordance with the Foreign Corporation Laws of 

South Dakota, Chapter 47-8 of the 1967 South Dakota Compiled Laws as amended.

GENERALLY:   A list of plan and proposal holders for each project is available on our website for each project in the letting.  The plan holders list is 

updated immediately when a contractor or supplier logs into the project as indicated above.  

Prior to plant operation, either a construction permit or an operating permit must be obtained from the Department of Environmental & Natural Resources, 

Minerals & Mining Program, Foss Building, Pierre, SD  57501.  (Phone [605] 773-4201)  Allow thirty (30) days for processing.

Operation of contractor furnished material sources shall be in accordance with SDCL 45-6 governing the extraction of construction aggregate.  To 

obtain licensing and bonding requirements contact:  Minerals and Mining Program, South Dakota Department of Environmental and Natural Resources, 

Foss Building, Pierre, South Dakota  57501.  (Phone [605] 773-4201)

Hydrostatic Testing and Excavation Dewatering shall be in accordance with the NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES), 

GENERAL PERMIT NUMBER SDG-100000.  For further information contact the South Dakota Department of Environmental and Natural Resources, Foss 

Building, Pierre, South Dakota 57501 (Phone [605] 773-3351).

The Department of Transportation reserves the right to reject any or all bids.

STATE OF SOUTH DAKOTA, DEPARTMENT OF TRANSPORTATION

BY: Darin Bergquist

SECRETARY OF TRANSPORTATION


